WEST VALLEY CITY, UTAH
BID TABULATION SHEET

Project Number: RIF-8

Project Name: 7200 West Roadway Widening Project

Opening Date / Time: 3/29/11 @ 10:00 AM

Bid Schedule Response 1 Response 2
— ) ENGINEER'S ESTIMATE Kilgore ACME
Item Description EstQty.| Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 PubIlic Information Services 1|LS $ 15,000.00 $15,000.00 $3,625.00 $3,625.00 $10,550.00 $10,550.00
2 Maintenance of Traffic Plan Implementation 1Ls $ 15,000.00 $15,000.00 $61,200.00 $61,200.00 $28,720.00 $28,720.00
3 Traffic Control 1[Ls $  45,000.00 $45,000.00 $93,500.00 $93,500.00 $39,700.00 $39,700.00
24 Mobilization and Demobilization 1|Ls $ 125,000.00 [ $125,000.00 $60,000.00 $60,000.00 $119,970.00 $119,970.00
5 Construction Surveying 1|Ls $ 20,000.00 $20,000.00 $12,500.00 $12,500.00 $14,160.00 $14,160.00
6 Reference and Reconstruct Survey Monument 8|EA $ 700.00 $5,600.00 $570.00 $4,560.00 $528.00 $4,224.00
7 Remove Caich Basin 6[EA $ 300.00 $1,800.00 $311.00 $1,866.00 $476.00 $2,856.00
8 Remove Concrete Ditch 170|LF $ 4.00 $680.00 $5.20 $884.00 $5.55 $943.50
9 Remove Pipe 700|LF $ 6.00 $4,200.00 $7.30 $5,110.00 $8.45 $5,915.00
10  |Remove Wall 300]|LF $ 4.00 $1,200.00 $10.00 $3,000.00 $6.20 $1,860.00
11 |Pavement Rotomilling — 1-1/2 Inch Average Grind Depth 32000(sY $ 1.00 $32,000.00 $0.64 $20,480.00 $0.68 $21,760.00
12 |Remove Concrete Curb & Gutter 685|LF $ 3.00 $2,055.00 $3.10 $2,123.50 $2.40 $1,644.00
13 |Remove Concrete Sidewalk 370|SY $ 3.00 $1,110.00 $3.50 $1,295.00 $5.95 $2,201.50
14 |Lift Station 1|LS $  80,000.00 $80,000.00 $47,100.00 $47,100.00 $81,580.00 $81,580.00
15  |Highway Lighting (East Side of Roadway - WVC) 1|LS $  69,000.00 $69,000.00 $69,700.00 $69,700.00 $62,940.00 $62,940.00
16 Highway Lighting (West Side of Roadway - SLCO) 1[Ls $  75,000.00 $75,000.00 $78,100.00 $78,100.00 $67,320.00 $67,320.00
17 Roadway Lighting Power Source 6|EA $  3,500.00 $21,000.00 $4,975.00 $29,850.00 $5,220.00 $31,320.00
18  |Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750|CY $ 15.00 $41,250.00 $10.35 $28,462.50 $4.85 $13,337.50
19 Geotextiles - Drainage 92|SY $ 50.00 $4,600.00 $2.11 $194.12 $5.00 $460.00
20 |Remove Tree 141|EA $ 300.00 $42,300.00 $250.00 $35,250.00 $209.00 $29,469.00
21 |Site Clearing 1|LS $  45,000.00 $45,000.00 $5,200.00 $5,200.00 $43,950.00 $43,950.00
22 |Potholiing 40(EA $ 500.00 $20,000.00 $243.00 $9,720.00 $316.00 $12,640.00
23 |Retention Basin Excavation 190|cy $ 10.00 $1,900.00 $7.00 $1,330.00 $11.80 $2,242.00
24 |Roadway Excavation 1|LS $  65,000.00 $65,000.00 $73,200.00 $73,200.00 $99,400.00 $99,400.00
25 |Loose Rip-Rap (D50 = 67) 21{cy $ 50.00 $1,050.00 $45.50 $955.50 $88.40 $1,856.40
26 Highway Sign 24" x 12", High Intensity 2|EA $ 100.00 $200.00 $128.75 $257.50 $133.00 $266.00
27 Highway Sign 24" x 30", High Intensity 4|EA $ 125.00 $500.00 $166.00 $664.00 $171.00 $684.00
28 Highway Sign 30" x 30", High Intensity 14(EA $ 130.00 $1,820.00 $181.00 $2,534.00 $187.00 $2,618.00
29 Highway Sign 36" x 12", High Intensity 2|EA $ 125.00 $250.00 $141.00 $282.00 $145.00 $290.00
30 Highway Sign 36" x 36", High Intensity 3|EA $ 140.00 $420.00 $215.25 $645.75 $222.00 $666.00
31 Street Name Sign 38" x 9", High Intensity 14|EA $ 125.00 $1,750.00 $162.75 $2,278.50 $168.00 $2,352.00
32 Relocate Sign 6|EA $ 120.00 $720.00 $166.20 $997.20 $171.00 $1,026.00
33  |Replace Mailbox 51[(EA $ 200.00 $10,200.00 $255.00 $13,005.00 $162.00 $8,262.00
34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520|SY $ 20.00 $10,400.00 $10.45 $5,434.00 $5.30 $2,756.00
35  |2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960(Ton | $ 65.00 $387,400.00 $56.00 $333,760.00 $61.35 $365,646.00
36  |Asphalt Concrete Driveway Tie-in (4” ACP, 6" UTBC) 305[SY $ 50.00 $15,250.00 $44.00 $13,420.00 $41.75 $12,733.75
37  |Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200[Ton | $ 85.00 $102,000.00 $53.86 $64,632.00 $59.25 $71,100.00
38  |Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700(SY $ 35.00 | $654,500.00 $18.00 $336,600.00 $22.15 $414,205.00
39  |Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750[sY | $ 35.00 $96,250.00 $25.83 $71,032.50 $30.55 $84,012.50
40 [Concrete Curb and Gutter Per APWA Plan 205-Type A 10300(LF $ 18.00 | $185,400.00 $12.75 |  $131,325.00 $12.95 | $133,385.00
41  |Concrete Driveway Approach 6 Inch Thick 1020[SY $ 50.00 $51,000.00 $30.65 $31,263.00 $30.50 $31,110.00
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42 Concrete Driveway Tie-In 6-Inch Thick 870|sy $ 50.00 $43,500.00 $31.00 $26,970.00 $30.45 $26,491.50
43 |Concrete Sidewalk per APWA Plan 231 5300[SY $ 30.00 $159,000.00 $24.05 $127,465.00 $23.65 $125,345.00
44 |Pedestrian Access Ramp 29(EA $  3,000.00 $87,000.00 $760.00 $22,040.00 $745.00 $21,605.00
45 Patterned Concrete Park Strip per APWA Plan 232 4950([sY $ 60.00 $297,000.00 $42.15 $208,642.50 $35.95 $177,952.50
46 Pavement Marking Paint - Message 14|EA $ 0.25 $3.50 $23.00 $322.00 $24.05 $336.70
47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636(|LF $ 0.15 $245.40 $0.78 $1,276.08 $0.82 $1,341.52
48 Pavement Marking Paint 4" Broken White Line 13225(|LF $ 0.15 $1,983.75 $0.02 $264.50 $0.03 $396.75
49 Pavement Marking Paint 4" Dotted White Line 670|LF $ 0.15 $100.50 $0.02 $13.40 $0.03 $20.10
50 Pavement Marking Paint 4" Double Yellow Line 2240|LF $ 0.15 $336.00 $0.17 $380.80 $0.17 $380.80
51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820(LF $ 0.15 $1,623.00 $0.10 $1,082.00 $0.11 $1,190.20
52 Pavement Marking Paint 4" Solid White Line 1290(LF $ 0.20 $258.00 $0.08 $103.20 $0.09 $116.10
53 Pavement Marking Paint 8" Solid White Line 1275(LF $ 25.00 $31,875.00 $0.17 $216.75 $0.17 $216.75
54 Pavement Marking Paint Painted Arrow Message 24|EA $ 30.00 $720.00 $12.40 $297.60 $13.00 $312.00
55  |4-Foot Chain Link Fence 60[LF $ 18.00 $1,080.00 $15.60 $936.00 $13.70 $822.00
56  |5-Foot Chain Link Fence 140|LF $ 19.00 $2,660.00 $14.55 $2,037.00 $14.75 $2,065.00
57 |56 Chain Link Swing Gate 2[EA $ 600.00 $1,200.00 $416.00 $832.00 $317.00 $634.00
58  |6-Foot Chain Link Fence 90[LF $ 22.00 $1,980.00 $15.80 $1,422.00 $15.85 $1,426.50
59 | Two Rail Vinyl Fence 100|LF $ 20.00 $2,000.00 $8.75 $875.00 $10.55 $1,055.00
60  |Relocate Fence along Kennecott Property 500]|LF $ 10.00 $5,000.00 $5.70 $2,850.00 $4.20 $2,100.00
61 Interlocking Block Retaining Wall 315|SF $ 300.00 $94,500.00 $42.75 $13,466.25 $43.40 $13,671.00
62 [Sod and Topsoil (4-inches thick) 400(|sY $ 12.00 $4,800.00 $6.45 $2,580.00 $6.15 $2,460.00
63  |Tree - 3-inch Caliper 15|EA $ 350.00 $5,250.00 $485.00 $7,275.00 $457.00 $6,855.00
64  [12inch Reinforced Concrete Pipe Class IV 51(LF $ 40.00 $2,040.00 $41.55 $2,119.05 $89.90 $4,584.90
65 15 Inch RCP Flared End Section 2|EA $ 45.00 $90.00 $572.00 $1,144.00 $460.00 $920.00
66 15 inch Reinforced Concrete Pipe Class IlI 1473|LF $ 45.00 $66,285.00 $52.97 $78,024.81 $52.90 $77,921.70
67 15 inch Reinforced Concrete Pipe Class IV 889|LF $ 50.00 $44,450.00 $46.73 $41,542.97 $52.90 $47,028.10
68 18 inch Reinforced Concrete Pipe Class IlI 966|LF $ 55.00 $53,130.00 $43.62 $42,136.92 $49.20 $47,527.20
69 24 inch Reinforced Concrete Pipe Class Il 367|LF $ 65.00 $23,855.00 $54.00 $19,818.00 $46.55 $17,083.85
70 30 inch Reinforced Concrete Pipe Class llI 1443|LF $ 70.00 $101,010.00 $70.62 $101,904.66 $82.50 $119,047.50
71 36 inch Reinforced Concrete Pipe Class llI 2|LF $ 200.00 $400.00 $416.00 $832.00 $212.00 $424.00
72 10 Inch PVC DR-14 34|LF $ 500.00 $17,000.00 $35.35 $1,201.90 $61.35 $2,085.90
73 12 Inch HDPE Flared End Section 1[EA $ 30.00 $30.00 $520.00 $520.00 $402.00 $402.00
74 |12 Inch PVC DR-14 123|LF $ 30.00 $3,690.00 $26.00 $3,198.00 $61.35 $7,546.05
75 12-Inch HDPE Smooth Lined Pipe 173|LF $ 60.00 $10,380.00 $26.00 $4,498.00 $30.70 $5,311.10
76 15-Inch HDPE Smooth Lined Pipe 24|LF $ 35.00 $840.00 $43.65 $1,047.60 $37.00 $888.00
77 |Adjust Manhole to Grade 28[EA $ 500.00 $14,000.00 $335.00 $9,380.00 $210.00 $5,880.00
78 Adjust Valve Box to Grade 49|EA $ 350.00 $17,150.00 $296.00 $14,504.00 $174.00 $8,526.00
79  [Adjust Water Meter to Grade 8[EA $ 250.00 $2,000.00 $312.00 $2,496.00 $269.00 $2,152.00
80 Lower Sewer Manhole preparatory to rotomilling 28(EA $ 200.00 $5,600.00 $145.50 $4,074.00 $173.00 $4,844.00
81 Lower Storm Drain Manhole preparatory to rotomilling 20|EA $ 200.00 $4,000.00 $145.50 $2,910.00 $173.00 $3,460.00
82 Lower Water Valve Box preparatory to rotomilling 46|EA $ 200.00 $9,200.00 $109.00 $5,014.00 $151.00 $6,946.00
33 Relocate Fire Hydrant 1|EA $  2,000.00 $2,000.00 $2,600.00 $2,600.00 $1,690.00 $1,690.00
84  |Relocate Water Meter 4|EA $ 800.00 $3,200.00 $415.50 $1,662.00 $793.00 $3,172.00
85 Reconstruct Sewer Cleanout to grade 2|EA $ 250.00 $500.00 $477.75 $955.50 $543.00 $1,086.00
86 |5 Precast Manhole (APWA Plan No. 341) 2|EA $  3,500.00 $7,000.00 $2,775.00 $5,550.00 $3,170.00 $6,340.00
87 |Catch Basin (3ft X3 ft) 9lea $  1,500.00 $13,500.00 $2,180.00 $19,620.00 $1,750.00 $15,750.00
88  |Catch Basin (APWA Plan No. 315) 35[EA $  2,500.00 $87,500.00 $1,766.00 $61,810.00 $1,270.00 $44,450.00
89  [Cleanout Box 3" x 3' (APWA Plan No. 330) 4(EA $  2,500.00 $10,000.00 $2,600.00 $10,400.00 $2,120.00 $8,480.00
90 |Cleanout Box 4" x 4’ (APWA Plan No. 330) 2[ea $  3,000.00 $6,000.00 $3,015.00 $6,030.00 $4,020.00 $8,040.00
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91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9[EA $  3,300.00 $29,700.00 $4,465.00 $40,185.00 $4,130.00 $37,170.00
92 Cleanout Box 5' x 4" (APWA Plan No. 330) 2(EA $  3,500.00 $7,000.00 $3,116.00 $6,232.00 $2,860.00 $5,720.00
93 Cleanout Box 6' x 6" (APWA Plan No. 330) 2(EA $  4,000.00 $8,000.00 $4,365.00 $8,730.00 $4,970.00 $9,940.00
94  [Cleanout Box 7' x 4' (APWA Plan No. 330) 1[EA $  4,500.00 $4,500.00 $4,635.00 $4,635.00 $3,490.00 $3,490.00
95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13(EA $  5,000.00 $65,000.00 $4,570.00 $59,410.00 $3,600.00 $46,800.00
96 Inlet Box/Cleanout Box per APWA Plan 331 5|EA $  5,000.00 $25,000.00 $2,285.00 $11,425.00 $2,330.00 $11,650.00
97 Irrigation Diversion Box per Detail in Plan Set 5|EA $  4,000.00 $20,000.00 $2,755.00 $13,775.00 $3,630.00 $18,150.00
98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1|Ls $  4,000.00 $4,000.00 $4,675.00 $4,675.00 $3,010.00 $3,010.00
SCHEDULE A TOTAL $3,662,970.15 $2,672,743.56 $2,806,440.87

Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. gty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|LS $ 30,000.00 | $ 30,000.00|$ 10,400.00 | $ 10,400.00 | $ 1,420.00 | $ 1,420.00
2 Canal Bypass 1|Ls $ 50,000.00|$ 50,000.00($ 38750.00|$% 38,750.00|$ 75270.00|$ 75,270.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 35,000.00 | $ 35,000.00 || $ 1,200.00 | $ 1,200.00 | $ 2,800.00 | $ 2,800.00
4 Remove Box Culvert 1|Ls $ 30,000.00 | $ 30,000.00 [ $ 5,720.00 | $ 5,720.00 | $ 8,700.00 | $ 8,700.00
5 Cast-in Place Concrete Box Culvert 1|LS $ 100,000.00 | $ 100,000.00($ 84,400.00|$ 84,400.00|$% 89,980.00 % 89,980.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 5,000.00 | $ 5,000.00 || $ 1,170.00 | $ 1,170.00 | $ 1,630.00 | $ 1,630.00
7 Granular Backfill Borrow for Box Culvert 1|Ls $  3,500.00 | $ 3,500.00 [ $ 2,750.00 | $ 2,750.00 | $ 9,120.00 | $ 9,120.00
Total SCHEDULE A TOTAL| $ 253,500.00 || $ 144,390.00 | $ 188,920.00

Item (SUC;SEE:I;Ifzolei-dgli_n-;Esv’:ﬁEtEioln(gl?rysal--slgs-?lr:lﬁ?ti Isgéa%L)JLVERT) U3 Est. gty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Canal Diversion Time Days $1,000.00 $0.00|| $ 35,000.00 [ $ 35,000.00 | $ 1,000.00 | $  29,000.00
Total SCHEDULE Al TOTAL $1,000.00 $0.00|| $ 35,000.00 | $ 29,000.00
| Total SCHEDULE NO. A + Schedule Al || $ 179,390.00 | $ 217,920.00

Item SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. gty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|Ls $ 15,000.00 | $ 15,000.00$ 10,400.00 |$ 10,400.00 | $ 1,420.00 | $ 1,420.00
2 Canal Bypass 1|Ls $ 50,000.00 |$ 50,000.00($ 37,500.00|$ 37,500.00 |$ 75,270.00 |$ 75,270.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 40,000.00 | $ 40,000.00 || $ 1,200.00 | $ 1,200.00 | $ 2,800.00 | $ 2,800.00
4 Remove Box Culvert 1|Ls $ 30,000.00 | $ 30,000.00 [ $ 5,720.00 | $ 5,720.00 | $ 8,700.00 | $ 8,700.00
5 Pre-Cast Concrete Box Culvert 1|Ls $ 120,000.00 | $ 120,000.00 |[$ 93,000.00 | $ 93,000.00 | $ 118,940.00 | $ 118,940.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 5,000.00 | $ 5,000.00 || $ 1,170.00 | $ 1,170.00 | $ 1,630.00 | $ 1,630.00
7 Granular Backfill Borrow for Box Culvert 1|Ls $  3,500.00 | $ 3,500.00 [ $ 2,750.00 | $ 2,750.00 | $ 9,460.00 | $ 9,460.00
Total SCHEDULE B TOTAL| $ 263,500.00 || $ 151,740.00 | $ 218,220.00

Item SCHEDULE B2 - (PRE-CA.ST BOX CULVERT)-TIME (Qsed only for Bidding Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

Evaluation Purposes - Not to be Paid)

1 Canal Diversion Time Days $1,000.00 $0.00[|$ 15,000.00 | $ 15,000.00 | $ 1,000.00 [ $ 12,000.00
Total SCHEDULE B2 TOTAL $1,000.00 $0.00| $ 151,740.00 | $ 12,000.00
| Total SCHEDULE NO. B + Schedule B1 || $ 166,740.00 | $ 230,220.00

Total Schedule 1 + Schedule A + Schedule Al (Bid Evaluation Total)

$3,917,470.15

$2,852,133.56

$3,024,360.87

Total Schedule 1 + Schedule A (Contract Total)

$3,916,470.15

$2,817,133.56

$2,995,360.87

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total)

$3,662,970.15

$2,839,483.56

$3,036,660.87

Total Schedule 1 + Schedule B (Contract Total)

$3,926,470.15

$2,824,483.56

$3,024,660.87
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Bid Schedule Response 3 Response 4 Response 5
Item Description Est Qty. | Unit .
Geneva Rock Hadco Granite
Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Public Information Services 1[LS $ 21,000.00 $21,000.00 $20,195.00 $20,195.00 $38,000.00 $38,000.00
2 Maintenance of Traffic Plan Implementation 1|LS $ 77,000.00 $77,000.00 $25,545.00 $25,545.00 $16,000.00 $16,000.00
3 Traffic Control 1[LS $ 5,500.00 $5,500.00 $55,585.00 $55,585.00 $110,000.00 $110,000.00
4 Mobilization and Demobilization 1[LS $ 172,000.00 $172,000.00 $85,000.00 $85,000.00 $83,374.80 $83,374.80
5 Construction Surveying 1[LS $ 13,000.00 $13,000.00 $14,930.00 $14,930.00 $38,000.00 $38,000.00
6 Reference and Reconstruct Survey Monument 8|EA $ 545.00 $4,360.00 $382.00 $3,056.00 $650.00 $5,200.00
7 Remove Catch Basin 6|EA $ 388.00 $2,328.00 $415.00 $2,490.00 $175.00 $1,050.00
8 Remove Concrete Ditch 170|LF $ 3.20 $544.00 $6.27 $1,065.90 $3.00 $510.00
9 Remove Pipe 700|LF $ 12.53 $8,771.00 $4.51 $3,157.00 $10.00 $7,000.00
10 Remove Wall 300|LF $ 9.95 $2,985.00 $4.97 $1,491.00 $3.75 $1,125.00
11 Pavement Rotomilling — 1-1/2 Inch Average Grind Depth 32000(SY $ 0.57 $18,240.00 $0.90 $28,800.00 $0.45 $14,400.00
12 Remove Concrete Curb & Gutter 685|LF $ 2.90 $1,986.50 $3.97 $2,719.45 $3.00 $2,055.00
13 Remove Concrete Sidewalk 370|SY $ 3.30 $1,221.00 $5.07 $1,875.90 $6.50 $2,405.00
14 Lift Station 1[LS $ 45,600.00 $45,600.00 $69,825.00 $69,825.00 $84,000.00 $84,000.00
15 Highway Lighting (East Side of Roadway - WVC) 1[LS $ 64,900.00 $64,900.00 $73,270.00 $73,270.00 $64,000.00 $64,000.00
16 Highway Lighting (West Side of Roadway - SLCO) 1[LS $ 69,400.00 $69,400.00 $82,095.00 $82,095.00 $68,000.00 $68,000.00
17 Roadway Lighting Power Source 6|EA $ 5,385.00 $32,310.00 $5,230.00 $31,380.00 $5,300.00 $31,800.00
18 Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750[CY $ 18.20 $50,050.00 $10.70 $29,425.00 $2.25 $6,187.50
19 Geotextiles - Drainage 92|SY $ 9.25 $851.00 $3.46 $318.32 $4.75 $437.00
20 Remove Tree 141|EA $ 215.00 $30,315.00 $216.00 $30,456.00 $200.00 $28,200.00
21 Site Clearing 1[LS $ 16,700.00 $16,700.00 $12,055.00 $12,055.00 $20,000.00 $20,000.00
22 Potholiing 40|EA $ 82.00 $3,280.00 $301.00 $12,040.00 $385.00 $15,400.00
23 Retention Basin Excavation 190|CY $ 13.50 $2,565.00 $7.21 $1,369.90 $9.00 $1,710.00
24 Roadway Excavation 1[LS $ 99,500.00 $99,500.00 $120,000.00 $120,000.00 $95,000.00 $95,000.00
25 Loose Rip-Rap (D50 = 6") 21|CY $ 49.05 $1,030.05 $36.00 $756.00 $100.00 $2,100.00
26 Highway Sign 24" x 12", High Intensity 2|EA $ 135.00 $270.00 $34.90 $69.80 $130.00 $260.00
27 Highway Sign 24" x 30", High Intensity 4|EA $ 175.00 $700.00 $235.00 $940.00 $150.00 $600.00
28 Highway Sign 30" x 30", High Intensity 14|EA $ 190.00 $2,660.00 $246.00 $3,444.00 $160.00 $2,240.00
29 Highway Sign 36" x 12", High Intensity 2|EA $ 150.00 $300.00 $216.00 $432.00 $130.00 $260.00
30 Highway Sign 36" x 36", High Intensity 3|EA $ 225.00 $675.00 $355.00 $1,065.00 $195.00 $585.00
31 Street Name Sign 38" x 9", High Intensity 14|EA $ 170.00 $2,380.00 $420.00 $5,880.00 $350.00 $4,900.00
32 Relocate Sign 6|EA $ 175.00 $1,050.00 $464.00 $2,784.00 $88.00 $528.00
33 Replace Mailbox 51|EA $ 315.00 $16,065.00 $481.00 $24,531.00 $225.00 $11,475.00
34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520(SY $ 11.20 $5,824.00 $4.91 $2,553.20 $15.00 $7,800.00
35 2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960|Ton $ 59.95 $357,302.00 $64.60 $385,016.00 $70.00 $417,200.00
36 Asphalt Concrete Driveway Tie-in (4” ACP, 6” UTBC) 305|SY $ 34.60 $10,553.00 $45.65 $13,923.25 $40.00 $12,200.00
37 Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200|Ton $ 56.00 $67,200.00 $63.25 $75,900.00 $84.00 $100,800.00
38 Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700|SY $ 18.00 $336,600.00 $21.50 $402,050.00 $23.00 $430,100.00
39 Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750|SY $ 22.10 $60,775.00 $26.80 $73,700.00 $30.00 $82,500.00
40 Concrete Curb and Gutter Per APWA Plan 205-Type A 10300|LF $ 12.45 $128,235.00 $12.90 $132,870.00 $12.50 $128,750.00
41 Concrete Driveway Approach 6 Inch Thick 1020|SY $ 38.30 $39,066.00 $32.70 $33,354.00 $43.00 $43,860.00
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42 Concrete Driveway Tie-In 6-Inch Thick 870|SY $ 38.90 $33,843.00 $32.70 $28,449.00 $46.00 $40,020.00
43 Concrete Sidewalk per APWA Plan 231 5300(SY $ 26.35 $139,655.00 $30.00 $159,000.00 $29.00 $153,700.00
44 Pedestrian Access Ramp 29|EA $ 950.00 $27,550.00 $490.00 $14,210.00 $775.00 $22,475.00
45 Patterned Concrete Park Strip per APWA Plan 232 4950|SY $ 45.00 $222,750.00 $67.10 $332,145.00 $41.00 $202,950.00
46 Pavement Marking Paint - Message 14|EA $ 24.00 $336.00 $31.80 $445.20 $25.00 $350.00
47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636|LF $ 0.85 $1,390.60 $1.58 $2,584.88 $0.80 $1,308.80
48 Pavement Marking Paint 4" Broken White Line 13225|LF $ 0.02 $264.50 $0.04 $529.00 $0.02 $264.50
49 Pavement Marking Paint 4" Dotted White Line 670|LF $ 0.02 $13.40 $0.04 $26.80 $0.02 $13.40
50 Pavement Marking Paint 4" Double Yellow Line 2240|LF $ 0.17 $380.80 $0.35 $784.00 $0.20 $448.00
51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820|LF $ 0.11 $1,190.20 $0.22 $2,380.40 $0.10 $1,082.00
52 Pavement Marking Paint 4" Solid White Line 1290|LF $ 0.10 $129.00 $0.17 $219.30 $0.10 $129.00
53 Pavement Marking Paint 8" Solid White Line 1275|LF $ 0.17 $216.75 $0.35 $446.25 $0.20 $255.00
54 Pavement Marking Paint Painted Arrow Message 24|EA $ 13.00 $312.00 $20.20 $484.80 $15.00 $360.00
55 4-Foot Chain Link Fence 60|LF $ 16.30 $978.00 $16.40 $984.00 $16.00 $960.00
56 5-Foot Chain Link Fence 140|LF $ 15.25 $2,135.00 $15.30 $2,142.00 $15.00 $2,100.00
57 5'x6' Chain Link Swing Gate 2|EA $ 435.00 $870.00 $437.00 $874.00 $450.00 $900.00
58 6-Foot Chain Link Fence 90|LF $ 16.55 $1,489.50 $16.60 $1,494.00 $16.00 $1,440.00
59 Two Rail Vinyl Fence 100|LF $ 9.15 $915.00 $9.17 $917.00 $9.00 $900.00
60 Relocate Fence along Kennecott Property 500|LF $ 6.00 $3,000.00 $6.00 $3,000.00 $6.00 $3,000.00
61 Interlocking Block Retaining Wall 315|SF $ 25.00 $7,875.00 $24.40 $7,686.00 $44.00 $13,860.00
62 Sod and Topsoil (4-inches thick) 400|SY $ 11.75 $4,700.00 $10.60 $4,240.00 $6.50 $2,600.00
63 Tree - 3-inch Caliper 15(EA $ 490.00 $7,350.00 $409.00 $6,135.00 $500.00 $7,500.00
64 12 inch Reinforced Concrete Pipe Class IV 51|LF $ 62.30 $3,177.30 $26.60 $1,356.60 $38.00 $1,938.00
65 15 Inch RCP Flared End Section 2|EA $ 555.00 $1,110.00 $802.00 $1,604.00 $460.00 $920.00
66 15 inch Reinforced Concrete Pipe Class IlI 1473|LF $ 47.50 $69,967.50 $34.20 $50,376.60 $42.00 $61,866.00
67 15 inch Reinforced Concrete Pipe Class IV 889|LF $ 51.50 $45,783.50 $34.20 $30,403.80 $41.00 $36,449.00
68 18 inch Reinforced Concrete Pipe Class IlI 966|LF $ 51.50 $49,749.00 $41.00 $39,606.00 $47.00 $45,402.00
69 24 inch Reinforced Concrete Pipe Class llI 367|LF $ 57.64 $21,153.88 $43.20 $15,854.40 $50.00 $18,350.00
70 30 inch Reinforced Concrete Pipe Class llI 1443(LF $ 64.50 $93,073.50 $67.50 $97,402.50 $81.00 $116,883.00
71 36 inch Reinforced Concrete Pipe Class Il 2|LF $ 1,190.00 $2,380.00 $196.00 $392.00 $345.00 $690.00
72 10 Inch PVC DR-14 34|LF $ 65.20 $2,216.80 $27.20 $924.80 $18.00 $612.00
73 12 Inch HDPE Flared End Section 1|EA $ 387.00 $387.00 $1,822.00 $1,822.00 $300.00 $300.00
74 12 Inch PVC DR-14 123|LF $ 47.50 $5,842.50 $30.00 $3,690.00 $46.00 $5,658.00
75 12-Inch HDPE Smooth Lined Pipe 173|LF $ 48.75 $8,433.75 $27.80 $4,809.40 $24.00 $4,152.00
76 15-Inch HDPE Smooth Lined Pipe 24|LF $ 89.20 $2,140.80 $39.30 $943.20 $46.00 $1,104.00
77 Adjust Manhole to Grade 28|EA $ 348.00 $9,744.00 $271.00 $7,588.00 $350.00 $9,800.00
78 Adjust Valve Box to Grade 49|EA $ 310.00 $15,190.00 $183.00 $8,967.00 $250.00 $12,250.00
79 Adjust Water Meter to Grade 8|EA $ 423.00 $3,384.00 $183.00 $1,464.00 $270.00 $2,160.00
80 Lower Sewer Manhole preparatory to rotomilling 28|EA $ 152.00 $4,256.00 $233.00 $6,524.00 $250.00 $7,000.00
81 Lower Storm Drain Manhole preparatory to rotomilling 20|EA $ 152.00 $3,040.00 $233.00 $4,660.00 $260.00 $5,200.00
82 Lower Water Valve Box preparatory to rotomilling 46|EA $ 115.00 $5,290.00 $233.00 $10,718.00 $165.00 $7,590.00
83 Relocate Fire Hydrant 1|EA $ 2,400.00 $2,400.00 $3,747.00 $3,747.00 $3,800.00 $3,800.00
84 Relocate Water Meter 4|EA $ 1,575.00 $6,300.00 $511.00 $2,044.00 $1,100.00 $4,400.00
85 Reconstruct Sewer Cleanout to grade 2|EA $ 1,380.00 $2,760.00 $390.00 $780.00 $400.00 $800.00
86 5' Precast Manhole (APWA Plan No. 341) 2|EA $ 3,930.00 $7,860.00 $1,954.00 $3,908.00 $3,750.00 $7,500.00
87 Catch Basin (3 ft X 3 ft) 9|EA $ 2,530.00 $22,770.00 $1,923.00 $17,307.00 $2,300.00 $20,700.00

Page 5

H:\ENGDIV\PROJECTS\7200Westimprovement-SR201-3500S_RIF8\Forms\Bid Comparison




88 Catch Basin (APWA Plan No. 315) 35|EA $ 2,260.00 $79,100.00 $1,460.00 $51,100.00 $2,200.00 $77,000.00
89 Cleanout Box 3' x 3' (APWA Plan No. 330) 4|1EA $ 2,840.00 $11,360.00 $2,126.00 $8,504.00 $2,900.00 $11,600.00
90 Cleanout Box 4' x 4' (APWA Plan No. 330) 2|EA $ 3,270.00 $6,540.00 $2,799.00 $5,598.00 $4,000.00 $8,000.00
91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9|EA $ 3,732.00 $33,588.00 $3,251.00 $29,259.00 $3,500.00 $31,500.00
92 Cleanout Box 5' x 4' (APWA Plan No. 330) 2|EA $ 3,050.00 $6,100.00 $2,575.00 $5,150.00 $3,250.00 $6,500.00
93 Cleanout Box 6' x 6' (APWA Plan No. 330) 2|EA $ 6,370.00 $12,740.00 $3,983.00 $7,966.00 $5,300.00 $10,600.00
94 Cleanout Box 7' x 4' (APWA Plan No. 330) 1|EA $ 3,290.00 $3,290.00 $3,040.00 $3,040.00 $4,700.00 $4,700.00
95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13|EA $ 4,380.00 $56,940.00 $4,428.00 $57,564.00 $2,900.00 $37,700.00
96 Inlet Box/Cleanout Box per APWA Plan 331 5|EA $ 2,350.00 $11,750.00 $1,839.00 $9,195.00 $3,000.00 $15,000.00
97 Irrigation Diversion Box per Detail in Plan Set 5|EA $ 6,840.00 $34,200.00 $3,835.00 $19,175.00 $3,900.00 $19,500.00
98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1[LS $ 7,070.00 $7,070.00 $4,224.00 $4,224.00 $5,000.00 $5,000.00
SCHEDULE A TOTAL $2,883,522.83 $2,954,256.65 $3,039,252.00
Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|LS $ 12,000.00 | $ 12,000.00 | $ 7,194.00 | $ 7,194.00 | $ 24554.00|$ 24,554.00
2 Canal Bypass 1[LS $ 32,300.00 | $ 32,300.00 | $ 69,570.00 | $ 69,570.00 | $ 32,000.00 | $ 32,000.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 3,265.00 | $ 3,265.00 | $ 14,060.00 | $ 14,060.00 | $ 4,500.00 | $ 4,500.00
4 Remove Box Culvert 1[LS $ 12,080.00 | $ 12,080.00 | $ 6,704.00 | $ 6,704.00 | $ 12,000.00 | $ 12,000.00
5 Cast-in Place Concrete Box Culvert 1[LS $ 131,000.00 | $ 131,000.00 | $ 102,700.00 | $ 102,700.00 [ $ 115,000.00 | $ 115,000.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 3,100.00 | $ 3,100.00 | $ 5,286.00 | $ 5,286.00 | $ 4,000.00 | $ 4,000.00
7 Granular Backfill Borrow for Box Culvert 1|LS $ 13,300.00 | $ 13,300.00 | $ 4,813.00 | $ 4,813.00 | $ 12,000.00 | $ 12,000.00
Total SCHEDULE A TOTAL| $ 207,045.00 | $ 210,327.00 | $ 204,054.00
Item (SUCs,}:clizlc?r:Jll;Ifzo':dl_;,i_dfj\li_n-;El'E_\’v':ﬁEtEioln(gﬂizggs_?bg?ti ES;(aiCdL)JLVERT) TIME Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Canal Diversion Time Days $1,000.00 $32,000.00f $  40,000.00 [ $  40,000.00 | $ 1,000.00 [ $  35,000.00
Total SCHEDULE A1 TOTAL $1,000.00 $32,000.00( $ 40,000.00 | $ 35,000.00
Total SCHEDULE NO. A + Schedule Al $239,045.00 | $ 250,327.00 | $ 239,054.00
Iltem SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|LS $ 12,000.00 | $ 12,000.00 | $ 6,842.00 | $ 6,842.00 | $ 24,554.00 | $ 24,554.00
2 Canal Bypass 1[LS $ 32,300.00 | $ 32,300.00 | $ 69,570.00 | $ 69,570.00 | $ 32,000.00 | $ 32,000.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 3,265.00 | $ 3,265.00 | $ 21,025.00 | $ 21,025.00 | $ 4,500.00 | $ 4,500.00
4 Remove Box Culvert 1[LS $ 12,080.00 | $ 12,080.00 | $ 6,704.00 | $ 6,704.00 | $ 12,000.00 | $ 12,000.00
5 Pre-Cast Concrete Box Culvert 1[LS $ 123,000.00 | $ 123,000.00 | $ 111,400.00 | $ 111,400.00 |$ 115,000.00 | $ 115,000.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 3,100.00 | $ 3,100.00 | $ 5,286.00 | $ 5,286.00 | $ 4,000.00 | $ 4,000.00
7 Granular Backfill Borrow for Box Culvert 1|LS $ 13,300.00 | $ 13,300.00 | $ 4,813.00 | $ 4,813.00 | $ 12,000.00 | $ 12,000.00
Total SCHEDULE B TOTAL| $ 199,045.00 | $ 225,640.00 $204,054.00
o | S RIADIUILIE (242 = (FIR=CA S O VLSRRGS (UeEel el it Eking| gy gty | Unit |  Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
Evaluation Purposes - Not to be Paid)
1 Canal Diversion Time Days $1,000.00 $15,000.00( $ 1,000.00 [ $ 30,000.00 | $ 1,000.00 [ $  20,000.00
Total SCHEDULE B2 TOTAL $1,000.00 $15,000.00| $ 225,640.00 $20,000.00
Total SCHEDULE NO. B + Schedule B1 $214,045.00| $ 255,640.00 $224,054.00
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Total Schedule 1 + Schedule A + Schedule Al (Bid Evaluation Total) $3,122,567.83 $3,204,583.65 $3,278,306.00

Total Schedule 1 + Schedule A (Contract Total) $3,090,567.83 $3,164,583.65 $3,243,306.00

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total) $3,097,567.83 $3,209,896.65 $3,263,306.00

Total Schedule 1 + Schedule B (Contract Total) $3,082,567.83 $3,179,896.65 $3,243,306.00

Bid Schedule Response 6 Response 7
Item Description Est Qty. | Unit ) . )
Condie Construction Co. Bowen Construction
Unit Price Total Amt. Unit Price Total Amt.

1 Public Information Services 1|LS $ 2,811.10 $2,811.10 $5,300.00 $5,300.00
2 Maintenance of Traffic Plan Implementation 1|LS $ 8,691.10 $8,691.10 $30,240.00 $30,240.00
3 Traffic Control 1[LS $ 28,967.97 $28,967.97 $67,200.00 $67,200.00
4 Mobilization and Demobilization 1[LS $ 45,673.00 $45,673.00 $175,000.00 $175,000.00
5 Construction Surveying 1[LS $ 19,162.50 $19,162.50 $11,200.00 $11,200.00
6 Reference and Reconstruct Survey Monument 8|EA $ 937.10 $7,496.80 $820.00 $6,560.00
7 Remove Catch Basin 6|EA $ 578.30 $3,469.80 $146.00 $876.00
8 Remove Concrete Ditch 170|LF $ 5.43 $923.10 $5.26 $894.20
9 Remove Pipe 700|LF $ 9.70 $6,790.00 $7.84 $5,488.00
10 Remove Wall 300|LF $ 4.82 $1,446.00 $5.60 $1,680.00
11 Pavement Rotomilling — 1-1/2 Inch Average Grind Depth 32000(SY $ 1.49 $47,680.00 $1.59 $50,880.00
12 Remove Concrete Curb & Gutter 685|LF $ 3.29 $2,253.65 $2.24 $1,534.40
13 Remove Concrete Sidewalk 370|SY $ 4.79 $1,772.30 $2.24 $828.80
14 Lift Station 1|LS $ 39,878.00 $39,878.00 $67,200.00 $67,200.00
15 Highway Lighting (East Side of Roadway - WVC) 1|LS $ 69,868.50 $69,868.50 $66,808.00 $66,808.00
16 Highway Lighting (West Side of Roadway - SLCO) 1|LS $ 74,729.50 $74,729.50 $71,456.00 $71,456.00
17 Roadway Lighting Power Source 6|EA $ 5,798.00 $34,788.00 $5,544.00 $33,264.00
18 Common Fill (Bury Ditch and fill below sidewalk in fill areas). 2750|CY $ 15.00 $41,250.00 $8.57 $23,567.50
19 Geotextiles - Drainage 92|SY $ 1.85 $170.20 $8.00 $736.00
20 Remove Tree 141|EA $ 231.90 $32,697.90 $222.00 $31,302.00
21 Site Clearing 1|LS $ 13,119.50 $13,119.50 $30,000.00 $30,000.00
22 Potholiing 40|EA $ 175.00 $7,000.00 $163.00 $6,520.00
23 Retention Basin Excavation 190|CY $ 13.80 $2,622.00 $15.83 $3,007.70
24 Roadway Excavation 1[LS $ 71,659.02 $71,659.02 $120,000.00 $120,000.00
25 Loose Rip-Rap (D50 = 6") 21|CcY $ 129.80 $2,725.80 $99.54 $2,090.34
26 Highway Sign 24" x 12", High Intensity 2|EA $ 145.40 $290.80 $140.00 $280.00
27 Highway Sign 24" x 30", High Intensity 4|EA $ 164.10 $656.40 $158.00 $632.00
28 Highway Sign 30" x 30", High Intensity 14|EA $ 174.50 $2,443.00 $167.00 $2,338.00
29 Highway Sign 36" x 12", High Intensity 2|EA $ 145.50 $291.00 $140.00 $280.00
30 Highway Sign 36" x 36", High Intensity 3|EA $ 213.00 $639.00 $204.00 $612.00
31 Street Name Sign 38" x 9", High Intensity 14|EA $ 382.20 $5,350.80 $366.00 $5,124.00
32 Relocate Sign 6|EA $ 95.60 $573.60 $92.00 $552.00
33 Replace Mailbox 51|EA $ 473.30 $24,138.30 $168.00 $8,568.00
34 Gravel Driveway 4" Thick (Grade 1 Inch Crushed Limestone) 520|SY $ 11.20 $5,824.00 $4.92 $2,558.40
35 2-inch Asphalt Overlay (DM 3/4 PG64-34) 5960|Ton $ 68.00 $405,280.00 $65.28 $389,068.80
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36 Asphalt Concrete Driveway Tie-in (4” ACP, 6” UTBC) 305|SY $ 37.70 $11,498.50 $34.00 $10,370.00
37 Asphalt Concrete Paving Leveling Course PG 64-22 DM1/2" 1200|Ton $ 65.00 $78,000.00 $66.00 $79,200.00
38 Asphalt Shoulder Reconstruction (4"ACP/10" UTBC)(DM3/4 PG64-34) 18700|SY $ 21.00 $392,700.00 $26.71 $499,477.00
39 Asphalt T-Patch per APWA Plan 255 (Shallow Exc.) 4" ACP/10"UTBC 2750|SY $ 32.00 $88,000.00 $44.11 $121,302.50
40 Concrete Curb and Gutter Per APWA Plan 205-Type A 10300|LF $ 14.00 $144,200.00 $12.54 $129,162.00
41 Concrete Driveway Approach 6 Inch Thick 1020|SY $ 64.90 $66,198.00 $37.89 $38,647.80
42 Concrete Driveway Tie-In 6-Inch Thick 870|SY $ 67.80 $58,986.00 $38.00 $33,060.00
43 Concrete Sidewalk per APWA Plan 231 5300(SY $ 40.50 $214,650.00 $28.17 $149,301.00
44 Pedestrian Access Ramp 29|EA $ 892.80 $25,891.20 $1,330.00 $38,570.00
45 Patterned Concrete Park Strip per APWA Plan 232 4950(|SY $ 45.50 $225,225.00 $47.81 $236,659.50
46 Pavement Marking Paint - Message 14|EA $ 25.90 $362.60 $25.76 $360.64
47 Pavement Marking Paint 12" Crosswalk or Stop Bar 1636|LF $ 0.88 $1,439.68 $0.84 $1,374.24
48 Pavement Marking Paint 4" Broken White Line 13225|LF $ 0.03 $396.75 $0.03 $396.75
49 Pavement Marking Paint 4" Dotted White Line 670|LF $ 0.03 $20.10 $0.06 $40.20
50 Pavement Marking Paint 4" Double Yellow Line 2240|LF $ 0.19 $425.60 $0.18 $403.20
51 Pavement Marking Paint 4" Solid and Broken Yellow Line 10820|LF $ 0.12 $1,298.40 $0.11 $1,190.20
52 Pavement Marking Paint 4" Solid White Line 1290|LF $ 0.09 $116.10 $0.10 $129.00
53 Pavement Marking Paint 8" Solid White Line 1275|LF $ 0.19 $242.25 $0.18 $229.50
54 Pavement Marking Paint Painted Arrow Message 24|EA $ 14.00 $336.00 $13.45 $322.80
55 4-Foot Chain Link Fence 60|LF $ 17.60 $1,056.00 $16.80 $1,008.00
56 5-Foot Chain Link Fence 140|LF $ 16.40 $2,296.00 $15.68 $2,195.20
57 5'x6' Chain Link Swing Gate 2|EA $ 468.50 $937.00 $448.00 $896.00
58 6-Foot Chain Link Fence 90|LF $ 17.80 $1,602.00 $17.00 $1,530.00
59 Two Rail Vinyl Fence 100|LF $ 9.84 $984.00 $9.41 $941.00
60 Relocate Fence along Kennecott Property 500|LF $ 17.60 $8,800.00 $6.16 $3,080.00
61 Interlocking Block Retaining Wall 315|SF $ 48.20 $15,183.00 $46.07 $14,512.05
62 Sod and Topsoil (4-inches thick) 400|SY $ 7.26 $2,904.00 $9.27 $3,708.00
63 Tree - 3-inch Caliper 15(EA $ 544.70 $8,170.50 $521.00 $7,815.00
64 12 inch Reinforced Concrete Pipe Class IV 51|LF $ 126.50 $6,451.50 $65.00 $3,315.00
65 15 Inch RCP Flared End Section 2|EA $ 471.60 $943.20 $425.60 $851.20
66 15 inch Reinforced Concrete Pipe Class IlI 1473|LF $ 79.10 $116,514.30 $63.84 $94,036.32
67 15 inch Reinforced Concrete Pipe Class IV 889|LF $ 79.00 $70,231.00 $63.84 $56,753.76
68 18 inch Reinforced Concrete Pipe Class IlI 966|LF $ 82.20 $79,405.20 $69.44 $67,079.04
69 24 inch Reinforced Concrete Pipe Class Il 367|LF $ 67.40 $24,735.80 $97.44 $35,760.48
70 30 inch Reinforced Concrete Pipe Class llI 1443|LF $ 80.10 $115,584.30 $216.00 $311,688.00
71 36 inch Reinforced Concrete Pipe Class Il 2|LF $ 248.90 $497.80 $336.00 $672.00
72 10 Inch PVC DR-14 34|LF $ 64.60 $2,196.40 $32.48 $1,104.32
73 12 Inch HDPE Flared End Section 1|EA $ 387.80 $387.80 $168.00 $168.00
74 12 Inch PVC DR-14 123|LF $ 70.90 $8,720.70 $50.40 $6,199.20
75 12-Inch HDPE Smooth Lined Pipe 173|LF $ 47.60 $8,234.80 $39.20 $6,781.60
76 15-Inch HDPE Smooth Lined Pipe 24|LF $ 47.60 $1,142.40 $56.00 $1,344.00
77 Adjust Manhole to Grade 28|EA $ 392.40 $10,987.20 $621.00 $17,388.00
78 Adjust Valve Box to Grade 49|EA $ 333.80 $16,356.20 $414.00 $20,286.00
79 Adjust Water Meter to Grade 8|EA $ 425.60 $3,404.80 $310.00 $2,480.00
80 Lower Sewer Manhole preparatory to rotomilling 28|EA $ 169.80 $4,754.40 $414.00 $11,592.00
81 Lower Storm Drain Manhole preparatory to rotomilling 20|EA $ 169.80 $3,396.00 $414.00 $8,280.00
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82 Lower Water Valve Box preparatory to rotomilling 46|EA $ 134.70 $6,196.20 $341.00 $15,686.00
83 Relocate Fire Hydrant 1|EA $ 1,421.80 $1,421.80 $1,344.00 $1,344.00
84 Relocate Water Meter 4|1EA $ 607.70 $2,430.80 $560.00 $2,240.00
85 Reconstruct Sewer Cleanout to grade 2|EA $ 871.80 $1,743.60 $840.00 $1,680.00
86 5' Precast Manhole (APWA Plan No. 341) 2|EA $ 3,019.20 $6,038.40 $2,688.00 $5,376.00
87 Catch Basin (3 ft X 3 ft) 9|EA $ 2,022.00 $18,198.00 $1,747.00 $15,723.00
88 Catch Basin (APWA Plan No. 315) 35|EA $ 2,414.00 $84,490.00 $1,433.00 $50,155.00
89 Cleanout Box 3' x 3' (APWA Plan No. 330) 4|EA $ 2,670.60 $10,682.40 $1,876.00 $7,504.00
90 Cleanout Box 4' x 4' (APWA Plan No. 330) 2|EA $ 3,224.00 $6,448.00 $1,904.00 $3,808.00
91 Cleanout Box 4.5' x 4.5' (APWA Plan No. 330) 9|EA $ 4,467.00 $40,203.00 $5,656.00 $50,904.00
92 Cleanout Box 5' x 4' (APWA Plan No. 330) 2|EA $ 3,485.80 $6,971.60 $2,755.00 $5,510.00
93 Cleanout Box 6' x 6' (APWA Plan No. 330) 2|EA $ 4,380.00 $8,760.00 $8,038.00 $16,076.00
94 Cleanout Box 7' x 4' (APWA Plan No. 330) 1{EA $ 3,916.40 $3,916.40 $3,046.00 $3,046.00
95 Combination Inlet/Cleanout Box (APWA Plan No. 316) 13|EA $ 3,198.50 $41,580.50 $3,091.00 $40,183.00
96 Inlet Box/Cleanout Box per APWA Plan 331 5|EA $ 1,698.60 $8,493.00 $2,240.00 $11,200.00
97 Irrigation Diversion Box per Detail in Plan Set 5|EA $ 1,848.90 $9,244.50 $2,615.00 $13,075.00
98 Replace Diversion Irrigation Box at Sta 26+82 RT, IR DB 4-7 1|LS $ 3,492.00 $3,492.00 $2,195.00 $2,195.00
SCHEDULE A TOTAL $3,099,305.32 $3,491,011.64

Item SCHEDULE A - ALTERNATE 1 (CAST-IN-PLACE BOX CULVERT) Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|LS $ 18,74050 | $ 18,740.50 | $ 3,360.00 | $ 3,360.00
2 Canal Bypass 1[LS $ 59,730.00|$ 59,730.00 | $ 29,665.00 | $ 29,665.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 2,71240 | $ 2,71240 | $ 3,000.00 | $ 3,000.00
4 Remove Box Culvert 1[LS $ 14,805.00 | $ 14,805.00 | $ 11,100.00 | $ 11,100.00
5 Cast-in Place Concrete Box Culvert 1|LS $ 151,968.94 | $ 151,968.94 | $ 121,500.00 | $ 121,500.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 11,713.00|$ 11,713.00 | $ 2,838.00 | $ 2,838.00
7 Granular Backfill Borrow for Box Culvert 1|LS $ 17,00350 | $ 17,003.50 | $ 12,226.00 | $ 12,226.00
Total SCHEDULE A TOTAL| $ 276,673.34 | $ 183,689.00

tem [SCHEDULE AL ALTERNATE 1 (CASTIIN-PLACE BOX CULVERTITME | oy oy | unit | unitprice | Totalamt. | Uniterice | Total Am.
1 Canal Diversion Time Days $1,000.00 $30,000.00| $ 1,000.00 | $ 30,000.00
Total SCHEDULE A1 TOTAL $1,000.00 $30,000.00( $ 30,000.00
Total SCHEDULE NO. A + Schedule A1 $306,673.34 | $ 213,689.00

Item SCHEDULE B - ALTERNATE 2 (PRE-CAST BOX CULVERT) Est. gty | Unit Unit Price Total Amt. Unit Price Total Amt.
1 Traffic Control for Box Culvert Construction 1|LS $ 10,2250 | $ 10,12250 | $ 3,000.00 | $ 3,000.00
2 Canal Bypass 1[LS $ 38,945.00|$ 38,945.00 | $ 29,665.00 | $ 29,665.00
3 Mobilization and Demobilization for Box Culvert Construction 1|LS $ 2,71240 | $ 2,71240 | $ 3,000.00 | $ 3,000.00
4 Remove Box Culvert 1[LS $ 8,366.40 | $ 8,366.40 | $ 11,100.00 | $ 11,100.00
5 Pre-Cast Concrete Box Culvert 1|LS $ 169,282.18 | $ 169,282.18 | $ 112,810.00 | $ 112,810.00
6 Excavate Waterline Loop and Coordinate Magna Installation. 1|LS $ 11,713.00|$ 11,713.00 | $ 2,838.00 | $ 2,838.00
7 Granular Backfill Borrow for Box Culvert 1|LS $ 17,00350|$ 17,00350 |$ 12,226.00 |$ 12,226.00
Total SCHEDULE B TOTAL| $ 258,14498 | $ 174,639.00
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SCHEDULE B2 - (PRE-CAST BOX CULVERT)-TIME (Used only for Bidding

Item Evaluatian Purposes - Not ta be Paid) Est. qty | Unit Unit Price Total Amt. Unit Price Total Amt.
1 Canal Diversion Time Days $1,000.00 $15,000.00] $ 1,000.00 [ $ 15,000.00
Total SCHEDULE B2 TOTAL $1,000.00 $15,000.00 $1,000.00 $15,000.00
Total SCHEDULE NO. B + Schedule B1 $273,144.98 $189,639.00

Total Schedule 1 + Schedule A + Schedule Al (Bid Evaluation Total)

$3,405,978.66

$3,704,700.64

Total Schedule 1 + Schedule A (Contract Total)

$3,375,978.66

$3,674,700.64

Total Schedule 1 + Schedule B + Schedule B2 (Bid Evaluation Total)

$3,372,450.30

$3,680,650.64

Total Schedule 1 + Schedule B (Contract Total)

$3,357,450.30

$3,665,650.64
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